NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 6/01/2012

Control 0994-01-030
Project STP 2012(533)
Highway  SH 188

County SAN PATRICIO

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PRQIECT: STP 2012(533) CONTRCL: 0994-01-030
COUNTY:  SAN PATRI CI O
LETTI NG 06/ 06/ 2012
REFERENCE NO 0601
PROPCSAL ADDENDUMS
_  PROPCSAL COVER
X BID INSERTS (SH. NO.: 2-13,3.13, AND 6-13
X CGENERAL NOTES (SH. NO.: SHEETS A THRU R (PLAN SHEETS 8, 8A- 8H)

SPEC LI ST (SH. NO.:
SPECI AL PROVI SI ONS:
ADDED:

DELETED:

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
X OTHER PLAN SHEETS 8, 8A-8H, 9, 9A- 9B, 22, 23, 130, 151 AND 273

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

Bl D | NSERTS
SHEET 2-13 - CHANGED QUANTITY FOR | TEM 420 2004
SHEET 3-13 - CHANGED QUANTI TY FOR | TEMS 420 2225 AND 423 2007
DELETED | TEM 420 2013
SHEET 6-13 - ADDED | TEM 496 2009

GENERAL NOTES
SHEET A (PLAN SHEET 8)- ADDED NOTE TO GENERAL NOTES SECTI ON CONCERNI NG
THE AERONAUTI CAL STUDY
SHEETS B THRU H ( PLAN SHEETS 8A- 8C)- SHI FTED
SHEET | (PLAN SHEET 8D) - | TEM 432 ADDED NOTE | NDI CATED CONCERNI NG
EXPANSI ON JO NTS
SHEET J (PLAN SHEET 8D)- SHI FTED
SHEET K (PLAN SHEET 8E) - | TEM 496 ADDED NOTE | NDI CATED CONCERNI NG REMOVAL
OF | TEMS.
SHEET L (PLAN SHEET 8E) - SHI FTED
SHEET M (PLAN SHEET 8F) - | TEM 508- ADDED NOTES
SHEETS N THRU R (PLAN SHEETS 8F THRU 8H) - SHI FTED

PLAN SHEETS
DESCRI PTI ON OF ABOVE CHANGES ( CONTI NUED)
(1 NCLUDI NG PLANS SHEET CHANGES)




SHEETS 8, 8A- 8H SEE CGENERAL NOTES SECTI ON ABOVE

SHEETS 9 AND 9A - SEE BI D | NSERTS SECTI ON ABOVE

SHEET 9B - CHANGED DESCRI PTI ON FOR FORCE ACCOUNT WHERE | NDI CATED
SHEET 22 - CHANGED QUANTITY FOR | TEM 420 2004

SHEET 23 - DELETED | TEM 420 2013 FROM SUMVARY

SHEET 130 - REVI SED SECTI ON " B- B"

SHEET 151 - REVI SED QUANTI TI ES IN TABLE

SHEET 273 - REVI SED NOTE I N SECTI ON | |




PROJECT STP 2012(533)

COUNTY SAN PATRICIO

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
100 |2002 (002 |PREPARING ROW STA 228,000 1
DOLLARS
and CENTS
104 {2009 REMOVING CONC (RIPRAP) SY 566.200 2
DOLLARS
and CENTS
106 (2001 OBLITERATING ABANDONED ROAD STA 3.500 3
DOLLARS
and CENTS
110  [2001 EXCAVATION (ROADWAY) cY 60,440.000 4
DOLLARS
and CENTS
110 {2002 EXCAVATION (CHANNEL) cY 80,129.000 5
DOLLARS
and CENTS
132 (2006 EMBANKMENT (FINAL)(DENSCONT)(TY C) | CY 73,026.000 6
DOLLARS
and CENTS
164 |2024 (002 |CELL FBRMLCH AC 42.430 7
SEED(PERM)(RURAL)(CLAY)
DOLLARS
and CENTS
168 (2001 VEGETATIVE WATERING MG 6,670.000 8
DOLLARS
and CENTS
247 2056 |033 |FL BS(CMPIN PLC)(TY D GR 4)(FNAL POS) cY 27,368.000 9
DOLLARS
and CENTS
260 |2002 |003 |LIME (HYDRATED LIME (SLURRY)) TON 2,187.440 10
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP 2012(533) TXDOT
COUNTY SAN PATRICIO FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
260 |2028 |003 |LIME TRT (EXST MATL)(8") SY 121,544.000 11
DOLLARS
and CENTS
310 |2001 PRIME COAT (MC-30) GAL | 22,960.000 12
DOLLARS
and CENTS
316 |2402 |016 |ASPH (AC-5, AC-10, CRS-2, OR HFRS-2) GAL | 41,280.000 13
DOLLARS
and CENTS
316 |2594 [016 |AGGR(TY-PB GR-3 OR TY-PB GR-3S)SAC-B cY 1,208.000 14
DOLLARS
and CENTS
354 2021 PLANE ASPH CONC PAV(0" TO 2") SY 7,022.000 15
DOLLARS
and CENTS
400 |2005 CEM STABIL BKFL cY 328.000 16
DOLLARS
and CENTS
402 {2001 TRENCH EXCAVATION PROTECTION LF 66.000 17
DOLLARS
and CENTS
409 |2002 PRESTR CONC PIL (18 IN SQ) LF 1,316.000 18
DOLLARS
and CENTS
416 {2029 DRILL SHAFT (RDWY ILL POLE) (30IN) LF 24,000 19
DOLLARS
and CENTS
420 |2003 |002 |CL C CONC (ABUT) cY 90.400 20
DOLLARS
and CENTS
420 |2004 |002 |CL CCONC (BENT) cY 6.400 21
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP 2012(533) TXDOT
COUNTY SAN PATRICIO FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
420 |2029 {002 |CL SCONC (SLAB) cY 110.000 22
DOLLARS
and CENTS
420 |2031 |002 |CL SCONC (SHEARKEY) cY 2.600 23
DOLLARS
and CENTS
420 |2033 |002 |CL SCONC (APPR SLAB) cY 90.700 24
DOLLARS
and CENTS
420 |2225 |002 |CL CCONC (SLAB) cY 38.800 25
DOLLARS
and CENTS
422 {2001 REINF CONC SLAB SF 4,410.000 26
DOLLARS
and CENTS
423 {2007 RETAINING WALL (SPREAD FOOTING) SF 2,385.000 27
DOLLARS
and CENTS
425 |2007 |001 |PRESTR CONC BOX BEAM (5B20) LF 268.000 28
DOLLARS
and CENTS
425 |2065 |001 |PRESTR CONC GIRDER (TX34) LF 584.000 29
DOLLARS
and CENTS
428 |2002 |001 |CONC SURF TREAT (CLASSII) SY 1,175.000 30
DOLLARS
and CENTS
430 |2009 CL C CONC FOR EXT STRU(CULV)(6'X 3) LF 16.000 31
DOLLARS
and CENTS
432 |2002 RIPRAP (CONC)(5 IN) cY 5,258.600 32
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP 2012(533) TXDOT
COUNTY SAN PATRICIO FORM 234-B |-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
432 |2021 RIPRAP (STONE PROTECTION)(18 IN) cY 465.000 33
DOLLARS
and CENTS
432 |2028 BEDDING MATERIAL (6 IN) cY 160.000 34
DOLLARS
and CENTS
432 |2035 RIPRAP (CONC)(6 IN) cY 28.000 35
DOLLARS
and CENTS
432 2039 RIPRAP (MOW STRIP)(4 IN) cY 72.200 36
DOLLARS
and CENTS
432 2072 RIPRAP (CONC)(CL B)(RR8&RR9) cY 54.000 37
DOLLARS
and CENTS
432 |2119 RIPRAP(CONC)(CL B)(5 IN)(SHLDR DRIAN) cY 17.700 38
DOLLARS
and CENTS
438 2004 CLEAN AND SEAL JOINTS LF 96.000 39
DOLLARS
and CENTS
450 (2161 [001 |RAIL (TY T223) LF 668.160 40
DOLLARS
and CENTS
452 2006 REMOV RAIL (TY T1) LF 296.000 41
DOLLARS
and CENTS
454 2005 ARMOR JOINT (WITH SEAL) LF 106.000 42
DOLLARS
and CENTS
462 2005 |014 |CONCBOX CULV (4 FT X 4FT) LF 248.000 43
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP 2012(533) TXDOT
COUNTY SAN PATRICIO FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
462 2008 |014 |CONCBOX CULV (5FT X 4FT) LF 116.000 44
DOLLARS
and CENTS
462 2009 |014 |CONCBOX CULV (5FT X 5FT) LF 162.000 45
DOLLARS
and CENTS
464 2002 003 |RCPIPE (CL I11)(15IN) LF 756.000 46
DOLLARS
and CENTS
464 2003 [003 |RCPIPE (CL I11)(18IN) LF 2,101.000 47
DOLLARS
and CENTS
464 2005 [003 |RCPIPE (CL I11)(24IN) LF 744.000 48
DOLLARS
and CENTS
464 2007 [003 |RCPIPE (CL I11)(30IN) LF 513.000 49
DOLLARS
and CENTS
464 2009 [003 |RCPIPE (CL I11)(36IN) LF 90.000 50
DOLLARS
and CENTS
466 |2006 WINGWALL (SW-0)(HW=4 FT) EA 2.000 51
DOLLARS
and CENTS
466 |2051 WINGWALL (PW)(HW=7 FT) EA 6.000 52
DOLLARS
and CENTS
467 |2032 SET (TY 1)(S= 4 FT)(HW= 5 FT)(3:1)(C) EA 2.000 53
DOLLARS
and CENTS
467 |2040 SET (TY 1)(S= 5 FT)(HW= 5 FT)(3:1)(C) EA 2.000 54
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP 2012(533) TXDOT
COUNTY SAN PATRICIO FORM 234-B |-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
467 |2109 SET (TY 1)(S= 4 FT)(HW= 5 FT)(4:1)(C) EA 2.000 55
DOLLARS
and CENTS
467 |2285 SET (TY 11)(15 IN)(RCP)(6:1)(P) EA 46.000 56
DOLLARS
and CENTS
467 |2286 SET (TY 11)(18 IN)(RCP)(6:1)(P) EA 124.000 57
DOLLARS
and CENTS
467 |2288 SET (TY 11)(24 IN)(RCP)(6:1)(P) EA 42.000 58
DOLLARS
and CENTS
467 2290 SET (TY 11)(30 IN)(RCP)(6:1)(P) EA 22.000 59
DOLLARS
and CENTS
467 |2292 SET (TY 11)(36 IN)(RCP)(6:1)(P) EA 4,000 60
DOLLARS
and CENTS
496 |2009 REMOV STR (BRIDGE 0-99 FT LENGTH) EA 1.000 61
DOLLARS
and CENTS
496 |2051 REMOV STR (DRIVEWAY CULVERT) EA 74.000 62
DOLLARS
and CENTS
500 |2001 |005 |MOBILIZATION LS 1.000 63
DOLLARS
and CENTS
502 |2001 |033 |BARRICADES, SIGNSAND TRAFFIC HAN- MO 21.000 64
DLING
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP 2012(533) TXDOT
COUNTY SAN PATRICIO FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
506 |2017 |011 |CONSTRUCTION EXITS (INSTALL) (TY 2) SY 312.000 65
DOLLARS
and CENTS
506 |2019 |011 |CONSTRUCTION EXITS(REMOVE) SY 312.000 66
DOLLARS
and CENTS
506 |2022 |011 |EARTHWORK (ERSN & SEDM CONT,INVEH) | CY 63.200 67
DOLLARS
and CENTS
506 |2034 |011 |TEMPORARY SEDIMENT CONTROL FENCE | LF 1,000.000 68
DOLLARS
and CENTS
508 |2002 CONSTRUCTING DETOURS sy 23,112.000 69
DOLLARS
and CENTS
512 |2093 |002 |PORT CBR (DES SOURCE) LF 780.000 70
DOLLARS
and CENTS
512 |2094 |002 |PORT CBR (MOVE) LF 750.000 71
DOLLARS
and CENTS
512 |2095 |002 |PORT CBR (STOCKPILE) LF 780.000 72
DOLLARS
and CENTS
529 2004 CONC CURB & GUTTER (TY 1) LF 3,831.100 73
DOLLARS
and CENTS
530 |2005 INTERSECTIONS (ACP) SY 4,722.000 74
DOLLARS
and CENTS
530 2012 DRIVEWAY S (SURF TREAT) SY 7,200.000 75
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP 2012(533) TxDOT
COUNTY SAN PATRICIO FORM 234-B I-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
540 (2001 |023 |MTL W-BEAM GD FEN (TIM POST) LF 1,010.000 76
DOLLARS
and CENTS
540 (2011 |023 |MTL BEAM GD FEN TRANS (THRIE-BEAM) EA 4.000 77
DOLLARS
and CENTS
540 (2012 |023 |MTL BEAM GD FEN TRANS(TL2) EA 4.000 78
DOLLARS
and CENTS
540 (2015 |023 |MTL W-BEAM GD FEN(TIM POST)RADIUS LF 92.700 79
RAIL
DOLLARS
and CENTS
542 |2001 REMOVING METAL BEAM GUARD FENCE LF 75.000 80
DOLLARS
and CENTS
542 2002 REMOVING TERMINAL ANCHOR SECTION EA 4.000 81
DOLLARS
and CENTS
544 2001 GUARDRAIL END TREATMENT (INSTALL) EA 10.000 82
DOLLARS
and CENTS
544 2003 GUARDRAIL END TREATMENT (REMOVE) EA 4.000 83
DOLLARS
and CENTS
560 [2004 |001 |MAILBOX INSTALL-S(WC-POST)TY 3FND EA 26.000 84
DOLLARS
and CENTS
560 |2005 |001 |MAILBOX INSTALL-D (WC-POST)TY 3FND EA 3.000 85
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP 2012(533) TXDOT
COUNTY SAN PATRICIO FORM 234-B |-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
610 (2025 (010 |INSRD IL AM (TY SA)40T-8 (.25KW)S EA 4,000 86
DOLLARS
and CENTS
610 (2060 [010 [INSRD IL AM (U/P) (TY 1) (.15KW)S EA 8.000 87
DOLLARS
and CENTS
610 (2069 (010 |REMOVERD IL ASM (U/P) EA 4,000 88
DOLLARS
and CENTS
618 [2018 CONDT (PVC) (SCHD 40) ( 2") LF 1,056.000 89
DOLLARS
and CENTS
618 [2046 CONDT (RM) (1) LF 122.000 %
DOLLARS
and CENTS
618 [2050 CONDT (RM) (1 1/2") LF 92.000 91
DOLLARS
and CENTS
620 (2011 [001 |ELEC CONDR (NO.8) BARE LF 1,212.000 92
DOLLARS
and CENTS
620 [2012 |001 |ELEC CONDR (NO.8) INSULATED LF 3,842.000 93
DOLLARS
and CENTS
620 (2015 [001 |ELEC CONDR (NO.12) BARE LF 138.000 94
DOLLARS
and CENTS
620 [2016 |001 |ELEC CONDR (NO.12) INSULATED LF 276.000 9%5
DOLLARS
and CENTS
624 [2008 [014 |GROUND BOX TY A (122311) W/APRON EA 8.000 %
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP 2012(533) TXDOT
COUNTY SAN PATRICIO FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
628 (2014 [003 |ELC SRV TY A 240/480 060 (NS)SS(E)GC(O) EA 1.000 97
DOLLARS
and CENTS
628 |2158 |003 |REMOVE ELECTRICAL SERVICES EA 1.000 98
DOLLARS
and CENTS
644 [2022 IN SM RD SN SUP&AM TY S80(1)SA(P) EA 14.000 99
DOLLARS
and CENTS
644 |2025 IN SM RD SN SUP&AM TY S80(1)SA(T) EA 28.000 100
DOLLARS
and CENTS
644 |2027 IN SM RD SN SUP&AM TY S80(1)SA(U) EA 3.000 101
DOLLARS
and CENTS
644 |2031 IN SM RD SN SUP&AM TY S80(1)SA(U-WC) EA 4,000 102
DOLLARS
and CENTS
644 |2060 REMOVE SM RD SN SUP & AM EA 55.000 103
DOLLARS
and CENTS
658 |2261 INSTL DEL ASSM (D-SW)SZ (TYC)GF1(BI) EA 52.000 104
DOLLARS
and CENTS
658 |2315 INSTL OM ASSM (OM-2Y)(WC) GND EA 2.000 105
DOLLARS
and CENTS
658 |2382 INSTL OM ASSM (OM-3L)(WC) GND EA 6.000 106
DOLLARS
and CENTS
658 [2383 INSTL OM ASSM (OM-3R)(WC) GND EA 6.000 107
DOLLARS
and CENTS
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PROPOSAL SHEET

PROJECT STP 2012(533) TXDOT
COUNTY SAN PATRICIO FORM 234-B 1-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
662 2004 WK ZN PAV MRK NON-REMOV (W) 4" (SLD) | LF 91,741.000 108
DOLLARS
and CENTS
662 |2030 WK ZN PAV MRK NON-REMOV (Y) 4" (BRK) | LF 10,300.000 109
DOLLARS
and CENTS
662 |2032 WK ZN PAV MRK NON-REMOV (Y) 4" (SLD) | LF 38,353.000 110
DOLLARS
and CENTS
662 |2054 WK ZN PAV MRK REMOV (REFL) TY 11-A-A EA 1,153.000 11
DOLLARS
and CENTS
662 |2079 WK ZN PAV MRK REMOV (W) 24" (SLD) LF 80.000 112
DOLLARS
and CENTS
662 |2113 WK ZN PAV MRK SHT TERM (TAB) TY W EA 234.000 113
DOLLARS
and CENTS
662 |2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2 EA 2,084.000 114
DOLLARS
and CENTS
666 |2048 REFL PAV MRK TY | (W) 24"(SLD)(100MIL) LF 358.000 115
DOLLARS
and CENTS
672 |2012 |034 |REFL PAV MRKRTY I-C EA 40.000 116
DOLLARS
and CENTS
672 |2015 |034 |REFL PAV MRKRTY II-A-A EA 289.000 117
DOLLARS
and CENTS
677 |2001 ELIM EXT PAV MRK & MRKS (4") LF 2,310.000 118
DOLLARS
and CENTS

11-13




PROPOSAL SHEET

PROJECT STP 2012(533) TXDOT
COUNTY SAN PATRICIO FORM 234-B |-61-5M
ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
3224 2028 D-GR HMA(QCQA) TY-C PG70-22 TON | 12,854.380 119
DOLLARS
and CENTS
5049 (2003 BIODGRD EROSION CONTROL LOGS (12" LF 1,053.000 120
DIA)
DOLLARS
and CENTS
5261 |2001 GEOGRID REINFORCEMENT (TY 1) % 121,544.000 121
DOLLARS
and CENTS
6834 |2001 PORTABLE CHANGEABLE MESSAGE SIGN DAY 120.000 122
DOLLARS
and CENTS
8251 |2003 |005 |REPM W/RET REQTY I(W)4"(BRK)(100MIL) | LF 800.000 123
DOLLARS
and CENTS
8251 |2006 |005 |REPM W/RET REQTY I(W)4"(SLD)(100MIL) LF 43,410.000 124
DOLLARS
and CENTS
8251 |2015 |005 |REPM W/RET REQTY I(Y)4"(BRK)(100MIL) LF 5,640.000 125
DOLLARS
and CENTS
8251 |2018 |005 |REPM W/RET REQTY I(Y)4"(SLD)(100MIL) LF 22,973.000 126
DOLLARS
and CENTS
8251 |2025 |005 |REPM W/RET REQTY Il (W) 4" (BRK) LF 800.000 127
DOLLARS
and CENTS
8251 |2026 |005 |REPM W/RET REQTY Il (W) 4" (SLD) LF 44,146.000 128
DOLLARS
and CENTS
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PROJECT STP 2012(533)

COUNTY SAN PATRICIO

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
8251 |2029 |005 |REPM W/RETREQTY Il (Y)4" (BRK) LF 5,030.000 129
DOLLARS
and CENTS
8251 |2030 |005 |REPM W/RET REQTY Il (Y)4" (SLD) LF 11,488.000 130
DOLLARS
and CENTS
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Project Number: Sheet
County: San Patricio Control: 0994-01-030

Highway: SH 188

GENERAL NOTES:

Find, for your information and convenience, tools such as forms, software, materials, and various
other information provided by the Department at http://www.dot.state.tx.us/business/. Please
note that these tools are updated periodically and your attention is directed to the latest edition.

In the event of a called evacuation, emergencies, impending adverse weather or as directed, do
not perform any work without written authorization. The District reserves the right to suspend all
work in support of evacuations or emergencies occurring from other parts of the state. Any work
performed, other than work directed by the Department, is unauthorized work in accordance with
Item 5.

Sweep, clean and remove any construction waste, surplus materials or debris from the roadway
and right of way at the end of each day unless otherwise approved. The work performed will not
be measured or paid for directly, but will be subsidiary to pertinent Items.

Asphalt application season will be established in accordance with Item 316.4.D, “Adverse
Weather Conditions”, or as directed by the Engineer.

Cut existing pavement using a saw or other approved method to ensure a neat transverse and/or
longitudinal line to assure a smooth tie-in with new pavement. Cut to a minimum depth of the
final lift thickness. The work performed will not be measured or paid for directly, but will be
subsidiary to pertinent Items.

Promptly pick up and properly dispose of paper and other materials used for pavement joints.

Stencil the National Bridge Inventory (NBI) number on each bridge and bridge class culvert.
Use 3” letters or numbers. Use stain and color as approved. Paint will not be permitted. Locate
the NBI number on the outside beam immediately adjacent to the abutment on the downstream
end, on the outside headwall upper right-hand corner, or as directed. The work performed will
not be measured or paid for directly, but will be subsidiary to pertinent Items.

All pavement markings shall be in accordance with the latest edition of Texas MUTCD.
As a condition of the Aeronautical Study, all crane and piling driving equipment in the vicinity
of Alfred C. “Bubba” Thomas Airport will be marked/lighted in accordance with FAA Advisory

circular 70/7460-1 K Change 2, Obstruction Marking and Lighting, paint/red lights — Chapters 3
(Marked), 4, 5 (Red), and 12.

General Notes Sheet A



Project Number: Sheet
County: San Patricio Control: 0994-01-030

Highway: SH 188

ITEM 2

It is recommended that prospective bidders examine the specified work locations with the
Engineer to view the nature of the work, the need for close coordination with the various utilities,
traffic control considerations, and other factors influencing the prosecution of the work.

ITEM5
Field verify all dimensions and notify Engineer prior to initiating any work.

Verify the locations of utilities, underground or overhead, shown within the limits of the right-of-
way. Adhere to OSHA Standards when working within the vicinity of overhead power lines.
Coordinate with the utility companies and notify the Engineer of any possible conflicts. The
work performed will not be measured or paid for directly, but will be subsidiary to pertinent
Items.

Notify the Engineer immediately of utility conflicts in accordance with Item 5.5.B. Refer to Item
4.3 for consideration of differing site conditions.

Prospective bidders may borrow reproducible earthwork cross-sections from the Area Engineer's
office for making copies with a minimum twenty-four (24) hour notice.

The responsibility for the construction surveying on this contract will be in accordance with Item
5.6.A, “Method A”.

ITEMG6

Inspection at Precast Concrete Fabrication Plants is as follows: TxDOT's Materials and
Pavements Section will inspect any precast units at commercial fabrication yards and staging
areas. The Area Engineer will inspect all other precast units.

For Department-furnished material, contact the Engineer or his designated representative to
request material a minimum of one workday prior to pick up. Load material with contract
personnel. Materials are to be stored in a safe location outside TXDOT property or right-of-way,
{unless otherwise approved.} Use material furnished by the Department only on the project(s)
intended. Return any unused material as soon as possible.

General Notes Sheet B



Project Number: Sheet
County: San Patricio Control: 0994-01-030

Highway: SH 188

ITEM7

The work performed for Item 7.7, “Public Safety and Convenience” will not be measured or paid
for directly, but will be subsidiary to pertinent Items.

When working at street, farm-to-market, state highway, and county road intersections, schedule
work to minimize intersection closures. During nonworking hours, all public road intersections
will be open to the traveling public.

The total disturbed area for this project is 79 acres. The disturbed area in this project, all project
locations in the Contract, and Contractor project specific locations (PSLs), within 1 mile of the
project limits, for the Contract will further establish the authorization requirements for storm
water discharges. The Department will obtain an authorization to discharge storm water from
the Texas Commission on Environmental Quality (TCEQ) for the construction activities shown
on the plans. The Contractor is to obtain any required authorization from the TCEQ for any
Contractor PSLs for construction support activities on or off ROW. When the total area
disturbed for all projects in the Contract and PSLs within 1 mile of the project limits exceeds 5
acres, provide a copy of the Contractor NOI for PSLs on the ROW to the Engineer.

Establish uniform perennial vegetative coverage with a density of at least 70% of the native
background vegetative cover to achieve final stabilization.

Comply with the Texas Aggregate Quarry and Pit Safety Act for waste areas or material source
areas resulting from this project.

PSL from the United States Army Corps of Engineers (USACE) is required on this project.

ITEM 8

Prepare the progress schedule using the Critical Path Method (CPM). Submit (2) two 11” x 17~
hard copies and an electronic file of the original or updated progress schedule. Submit the
original progress schedule seven (7) days before the Preconstruction Conference.

Submit an updated progress schedule as directed to show proposed major changes, changes
affecting compliance with the contract requirements, or changes affecting the critical
path/controlling item of work.

Working days will be computed and charge in accordance with Article 8.3.A.4, “Standard
Workweek”.

Notify the Engineer at least 48 hours in advance of weekend or nighttime work.
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ITEM9

Submit the approved forms to request compensation for material-on-hand (MOH) at least three
(3) working days prior to the end of the month. Include any requests from subcontractors,
suppliers, or fabricators.

ITEM 100

Coordinate all right of way preparation activities with the project’s Storm Water Pollution
Prevention Plan (SWP3) and Environmental Permit Issues, and Commitments Sheet (EPIC) or as
approved.

Prepare the right of way from STA 670+00 to STA 897+00. Remove and dispose of all
obstructions shown and not specifically shown in the plans.

Prune trees and shrubs as directed. Use accepted pruning practices in accordance with ltem 192
and as defined by the National Arborist Association. The work performed will not be measured
or paid for directly, but will be subsidiary to pertinent Items.

Any tree removal work shall be performed between November 1 through the end of February to
avoid the migratory bird nesting season unless otherwise directed by the Engineer. Any tree
trimming or removal work between March 1 through October 31 requires that a nesting bird
survey be performed by a qualified environmental specialist prior to the work being performed.
If nests are present, the Contractor shall not trim or remove the tree.

ITEM 110

For earth cuts, manipulate and compact subgrade in accordance with Item 132.3.D.2,
“Compaction Methods, Density Control”.

ITEM 132

Use embankment material with a plasticity index (PI) ranging from 10 to 40. Blend or treat
approved materials to achieve the desired P1 and pulverize the material so that 100% passes the 3
inch sieve. Retest materials as borrow sources change or when the material changes
significantly. Notify the Engineer of the proposed material sources and of changes to material
sources. The Engineer may sample and test project materials at any time before compaction
throughout the duration of the project to assure specification compliance. The work performed
will not be measured or paid for directly, but will be subsidiary to pertinent Items.

General Notes Sheet D



Project Number: Sheet
County: San Patricio Control: 0994-01-030
Highway: SH 188

Obtain approval to incorporate existing salvaged asphaltic surface and flexible base materials in
the surface layer. If approved, incorporate existing materials no larger than 2 inches in the
surface layer. The work performed will not be measured or paid for directly, but will be

subsidiary to pertinent Items.

The estimated quantities for embankments adjacent to culverts and bridges were calculated using
the average-end-area method.

The Contractor shall remove all excess embankment material at the completion of the project.
Removal of embankment material, including loading, hauling and disposal shall not be paid for
directly, but shall be considered subsidiary to Item 132. All embankment material removed shall
become the property of the Contractor and shall be disposed of in an approved manner.

ITEM 164

Restore and seed areas not shown in the plans disturbed by the Contractor’s operations. The
work performed will not be measured or paid for directly, but will be subsidiary to pertinent

Items.

Notify the Engineer of the unavailability of any seed mix. Make changes to the seed mix as
approved.

Use a tacking agent of 50% SS-1 and 50% water and apply the agent at a rate of 0.10 gal/sy or as
directed. A biodegradable tacking agent may be used in lieu of the SS-1 tacking agent in
accordance with the manufacturer’s recommendations when approved. The work performed will
not be measured or paid for directly, but will be subsidiary to pertinent Items.

ITEM 166

Fertilize all areas of the project to be seeded or sodded. The work performed will not be
measured or paid for directly, but will be subsidiary to pertinent Items.

Furnish and apply fertilizer with analysis of 20-10-10 at a rate of 100 bulk pounds per acre.
ITEM 168

Distribute water to only those areas shown in the plans or as directed. Excessive overspray will
not be permitted.
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Water all areas of the project to be seeded or sodded every two (2) days for 90 days or as
directed. Apply water in a manner to ensure adequate moisture but not to erode the soil in-place.
During periods of adequate moisture, mechanical watering may not be required as approved.
Upon final stabilization, the Engineer may require to continue watering as specified for a period
not to exceed 30 days.

The Basis of Estimate below establishes the approximate quantity of water required to complete
the 90-day watering cycle:

Rate Water (Gal/Acre/Day)  Area (Acre) Total Gallons (Min)
0.25 inch/week 1961 1 88,245
ITEM 247

The Engineer may accept material during stockpile operations, from completed stockpiles, or
windrows. The Engineer will select any of these locations or any combination thereof with the
provision that at least one out of ten consecutive samples will be taken at the project site.

Conform to the following flexible base (TY D GR 4) requirements:

WET
mem | DESCRIPTION PERCENT RETAINED BALL | SOIL CONSTRAINTS
2" | 1-3/4" | 12" #4 #40 MILL LL Pl Pl
MIX MAX | MIN | MAX
FL BS (CMP IN
247 | PLC)TYDGR | 0 - 20-60 | 40-75 | 60-85 *45 - - 10
4)(FNAL POS)

* The maximum increase in material passing the no. 40 sieve is not to exceed 20

If the Contractor elects to use crushed concrete it shall be stabilized with 3% cement by weight.
This cement will not be paid for directly but shall be considered subsidiary.

When requested, stake with blue tops, at 100-foot intervals, the lines and grade shown in the
plans.

For this project Test Method Tex-117-E shall conform to the following minimum compressive
strength requirements:

Lateral Pressure Triaxial Strength
15 psi 175 psi
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ITEM 302

Provide aggregates with a minimum surface aggregate classification (SAC) of “B” unless
otherwise shown. The SAC for sources on the Department’s Aggregate Quality Monitoring
Program (AQMP) is listed in the Department’s Bituminous Rated Source Quality Catalogue
(BRSQC). SAC requirements apply to aggregates used on all final roadway surfaces, including
shoulders.

When using asphalt emulsion, use a precoat material for the aggregates as approved.

ITEM 310

Use MC-30 at a rate of 0.20 gallons per square yard or as directed.

ITEM 316

Clean aggregates showing signs of excessive dust from the stockpile or while handling during
construction. The work performed will not be measured or paid for directly, but will be
subsidiary to pertinent Items.

Do not place surface treatment on exposed concrete structures unless directed.

Furnish a distributor equipped with a hand hose in working condition.

Material rates shown are for estimating purposes only. Adjust actual rates based on the material
used, the existing condition and type of roadway surface, and as approved. When using asphalt
emulsion, a minimum 24-hour curing period is required before placing any subsequent asphalt

courses.

Stockpiling of aggregates may begin after the execution of the Authorization to Begin Work or
issuance of the work order.

Remove vegetation and blade pavement edges prior to surfacing operations. The work
performed will not be measured or paid for directly, but will be subsidiary to pertinent Items.

Broom and clean sealed sections of roadway and all adjacent paved surfaces, including the gutter
line, of any surplus aggregate before opening to traffic or as directed.
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ITEM 320

Provide the type of windrow pick-up equipment for approval prior to beginning paving
operations.

ITEM 400

Compact each layer to meet the density and consolidation of the adjacent undisturbed material.

Water ponding consists of jetting operations using 1 or 2 jets as determined and approved from
results of trial operations.

Use cement-stabilized backfill for culvert and storm drains located beneath the pavement
structure.

ITEM 420

Set a Department-furnished brass disk on all bridge abutments and culvert headwalls as directed.
The work performed will not be measured or paid directly, but will be subsidiary to pertinent

Items.

Promptly apply an ordinary surface finish to all concrete surfaces once meeting curing
requirements.

Mass concrete will be a plans quantity item.

Interior bent concrete will be a plans quantity item.

Place longitudnal construction joints at the lane line for bridge approach slabs. These
construction joints will be subsidiary to Item 420.

ITEM 421

The Engineer will provide strength-testing equipment for acceptance testing.

The Engineer will furnish curing facilities for this project.

Furnish test molds for cylindrical concrete specimens measuring six (6") inches in diameter by
twelve (12") inches in length.
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No air entrainment in concrete is required.

ITEM 427

Provide a rub finish for Surface Area Il unless otherwise directed.

ITEM 432

Saw cut the existing riprap to ensure a neat transverse and/or longitudinal line to assure a smooth
tie-in with new riprap. The work performed will not be measured or paid for directly, but will be
subsidiary to pertinent Items.

Use Cap Option C for the joint between the face of the abutment and riprap as shown on the
standard sheet “Concrete Riprap (CRR)".

Reinforce concrete riprap with 4 x 4 — W2.9 x W2.9 welded wire fabric or with No. 3 reinforcing
bars spaced at a maximum of 12 inch in each direction.

Expansion joints shall be provided at 50 foot centers (max.) in the concrete lined ditch at right
angle to the centerline of the ditch. Expansion joint shall consist of a % inch thick wood fiber
asphalt-impregnated board or approved equal with No. 4 dowels x 18 inch long on 1.5 foot
centers. The board shall be the full depth of the riprap, and board shall extend the full width of
the concrete lined portion of the ditch including the toe ditches. The length of the dowels shall
be centered on the joint. The dowels shall be plain bars and shall have one-half the bar dipped in
asphalt and wrapped with two layers of roofing felt or an expansion cap, of material approved by
the engineer, which shall be placed on the greased end of the dowel. Between the expansion
joints, planes of weakness (dummy joints) %2 inch x 1 inch deep shall be tooled into the lining at
10 foot centers (max.) at right angle to the centerline of the ditch.

Three inch (3”) diameter weep holes shall be placed at 50 foot centers on both sides, or as
directed by the engineer.

ITEM 462

Use cold-applied, plastic asphalt sewer joint compound for all joints. Provide sandproof tape for
all pipe placed in cohesionless backfill material as approved, or provide gaskets that conform to

Item 464.2.1.3.

The work performed for concrete collars will not be measured or paid for directly, but will be
subsidiary to pertinent Items.
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ITEM 464

The work performed for concrete collars will not be measured or paid for directly, but will be
subsidiary to pertinent Items.

ITEM 467
Place safety end treatments with a uniform slope.

Provide 5/8” x 6” galvanized hooked bolts with 2 hex nuts at a spacing not to exceed 24 inches
center to center for metal pipes with riprap sloped headwalls. The work performed will not be
measured or paid for directly, but will be subsidiary to pertinent Items.

Reinforce concrete riprap with 4 x 4 — W2.9 x W2.9 welded wire fabric or with No. 3 reinforcing
bars spaced at a maximum of 12 inch in each direction.

The work performed for concrete collars will not be measured or paid for directly, but will be
subsidiary to pertinent Items.

The use of precast Type Il safety end treatments with integrally cast riprap aprons is allowed as
approved. All safety end treatments shall include riprap to the dimensions shown on PSET-RR.
This riprap shall be subsidiary to Iltem 467.

ITEM 496

The structure(s) to be removed have surface coatings which may contain hazardous materials.
Provide for the safety and health of employees and abide by all OSHA Standards and
Regulations.

Coordinate and identify the locations where the structure(s) will be cut at least 30 days prior to
the demolition of the structure(s). If the surface coatings contain hazardous materials, the
Department will arrange by separate Contract for the removal of a 4 inch wide strip around
bearing attachments, at the anchor bolts, and as approved. Provide traffic control for the paint
removal operations. The work performed will not be measured or paid for directly, but will be
subsidiary to pertinent Items.

Notify the Engineer no later than 20 calendar days prior to the demolition of the structure(s) for
coordination with the Texas Department of State Health Services.

General Notes Sheet J



Project Number: Sheet
County: San Patricio Control: 0994-01-030
Highway: SH 188

Provide for approval a method of removal to prevent any materials from falling into water or
traffic. The method used and work performed will not be measured or paid for directly, but will
be subsidiary to pertinent Items.

Disassemble, deliver and neatly stack salvageable materials at Sinton Area Office located on US
181, 2 miles east of Sinton. The work performed will not be measured or paid for directly, but
will be subsidiary to pertinent Items.

Removal of Items associated to the structure(s) will not be measured or paid for directly, but will
be subsidiary to pertinent Items.

ITEM 500

"Materials on Hand" payments are not considered when determining partial payments.

ITEM 502

Furnish additional barricades, signs, and traffic handling as directed. The work performed will
not be measured or paid for directly, but will be subsidiary to pertinent Items.

Traffic control for daytime lane closures shall be in accordance with TCP (2-2)-12.

When advanced warning flashing arrow panels are specified, furnish one (1) standby unit in
good condition at the job site for immediate use.

The Contractor’s Responsible Person (CRP) or his representative(s) shall be located within one
hour of traveling time to the project site. The Contractor shall notify the Engineer in writing of
the name, physical address, and telephone number of this employee or these employees. The
Engineer shall furnish this information to local law enforcement officials.

Maintain traffic control devices by taking corrective action as soon as possible. Complete
corrective action within 48 hours of written notification regardless of the day of the week
involved unless otherwise directed.

Provide a positive means of communication between flaggers unless otherwise approved.
Attach stop/slow paddle to a staff with a minimum length of 6 feet to the bottom of the sign.

The use of a pilot vehicle in conjunction with flaggers will be permitted. If used, provide
positive and unrestricted communication between the driver of the pilot vehicle and the flaggers.
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The work performed will not be measured or paid for directly, but will be subsidiary to pertinent

Items.

ITEM 504

Provide one (1) Type D Structure (Asphalt Mix Control Laboratory). This laboratory shall be for
TxDOT use only and shall be a separate structure from the Contractor’s facilities.

Furnish and install adequate equipment, outlets, lighting, air conditioning, heating and
ventilation as approved. Arrange and install outlets as directed with no less than one (1) outlet
per wall. Portable toilets will not be allowed.

Provide 2 standard size office desk, 2 office chair, 1 drafting table, 1 drafting stool, 1 bookcase,
and 1 filing cabinet as approved. Provide solar screens, blinds, or shades.

Provide janitorial services as needed.

Provide 1 phone line and 1 phone. Submit a copy of the monthly phone bill for review to
monitor phone usage. A cell phone will not be allowed unless approved.

Provide a paper copier and facsimile.

Provide hot water or a hot water dispenser capable of generating one (1) gallon of water at 140
degrees Fahrenheit with acceptable water pressure.

Use support blocks for stability and tied down portable structures according to applicable zoning
requirements or as directed.

Provide Safety Equipment as follows:
(1) ONE EYE WASH STATION

(2) ONE FIRE EXTINGUISHER

(3) ONE FIRST AID KIT

Provide doors with a minimum width of 36 inches and 80 inches in height. Secure all exterior
openings with bars.

Provide electrical service for the asphalt content by Ignition Method.

General Notes Sheet L



Project Number: Sheet
County: San Patricio Control: 0994-01-030

Highway: SH 188

ITEM 506

Designate in writing a Contractor Responsible Person (CRP) for implementing, maintaining, and
reviewing environmental requirements.

ITEM 508

With the approval of the Engineer, base material used for the detour may be salvaged and
incorporated into the roadway.

ITEM 512

Use a Type A or J joint when using Type 2 precast concrete traffic barriers.

Existing concrete traffic barriers stockpiles are located at the IH 37 / US 77 Interchange
approximately 4.3 miles south of Odem, TX.

ITEM 529

Construct an expansion joint at a depth equal to the depth of the curb, gutter, and combined curb
and gutter every 40 feet. Construct a tooled joint every 10 feet. When sidewalks are constructed
next to curb or curb and gutter, place sidewalk expansion joints at the same location as the curb
and gutter expansion joints.

ITEM 530

Replace existing driveways not shown on the plans when directed. The work performed will be
measured or paid for by Item 530, “Driveways”.

If conditions warrant, driveway locations, widths, or lengths may be adjusted as directed.
ITEM 540

Complete each location during the working day. No exposed bridge rail or guard fence ends will
be permitted at the end of the working day or unattended during the working day.

Mixing of wood post types and shapes will not be permitted at the same location.
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ITEM 542

Disassemble, deliver and neatly stack salvageable materials at the Sinton Area office located on
US 181, 2 miles East of Sinton. The work performed will not be measured or paid for directly,
but will be subsidiary to pertinent Items.

ITEM 544

Drill an 18-inch pilot hole for post embedment.

The method of placing steel tubes in drilled holes is not permitted.

ITEM 560

Coordinate with the local United States Postal Service to mark the location of the temporary
mailboxes. Permanent mailbox locations may be adjusted as directed.

ITEM 585

Use Surface Test Type B and Pay Adjustment Schedule 3 to evaluate ride quality of the travel
lanes in accordance with Item 585, "Ride Quality for Pavement Surfaces."

Use latest version of approved Ride Quality Software.
For QC Testing, provide inertial profiler results the same working day after paving.

For QA Testing, provide the Engineer the opportunity to witness the testing. Provide a seat for
the Engineer in the test vehicle or arrange for the Engineer to follow the test vehicle if requested.

ITEM 610

Fabricate steel roadway illumination poles in accordance with the latest version of the Roadway
Illumination Standards. Poles fabricated according to the latest version of the standards require
no shop drawings. Alternate designs to the latest version of the standards or the use of aluminum
to fabricate poles will require the submission of shop drawings electronically.

ITEM 618
Seal all conduits terminating in ground boxes and pole foundations with a sealant made of
polyurethane or equivalent that will cure in the presence of moisture. Ensure sealant is suitable
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for sealing ends with electrical conductor extending past the ends of the conduit. Inject the
sealant a minimum of 3 inches and a maximum of 5 inches into the conduit.

Provide rigid metal conduit (RMC) elbows for all underground conduit bends of 45 degrees or
more, including bends into ground boxes. Provide a polyvinyl chloride conduit (PVVC) elbow in
lieu of a RMC elbow for conduit 1 inch or larger. Ensure the elbow is the same schedule rating

as the conduit to which it is connected.

Bond the RMC to the grounding conductor with grounding type bushings when the RMC is
exposed or extends into the ground box.

Provide a flat, high tensile strength polyester fiber pull tape in each conduit to pull conductors.

Provide polymer concrete junction boxes for concrete traffic barrier. The work will not be
measured or paid for directly, but will be subsidiary to pertinent Items.

Provide wide sweep conduit elbows.

Jacking of conduit will not be permitted.

ITEM 620

Bond grounding conductors that share the same conduit, junction box, ground box, or structure
together at every accessible point.

ITEM 628

Provide a meter box for all electrical services.

ITEM 636

Disassemble, deliver and neatly stack salvageable materials at the Sinton Area office located on
US 181, 2 miles East of Sinton. The work performed will not be measured or paid for directly,
but will be subsidiary to pertinent Items.

ITEM 644

Use crash worthy supports as shown on the BC sheets, the CWZTCD, or as directed for signs

relocated using temporary supports. The work performed will not be measured or paid for
directly, but will be subsidiary to pertinent Items.
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Disassemble, deliver and neatly stack salvageable materials at the Sinton Area office located on
US 181, 2 miles East of Sinton. The work performed will not be measured or paid for directly,
but will be subsidiary to pertinent Items.

All sign and housing components will be galvanized.

ITEM 662
Use temporary flexible-reflective roadway marker tabs at the beginning and end of no passing
zones as shown on the TCP (7-1)-98 for seal coats and WZ(STPM)-03 for hot mix overlays.

ITEM 677
Eliminate all conflicting pavement markings as work progresses or as directed.

Use Method A for asphaltic pavements. Use a PB Grade 5 aggregate at an application rate of 1
cy/130 sy and asphalt AC-5, AC-10, CRS-2 or HFRS-2 at a application rate of 0.39 Gal/sy.

ITEM 3224

Provide aggregates with a minimum surface aggregate classification (SAC) of “B” unless
otherwise shown. SAC requirements apply to aggregates used on all final roadway surfaces,
including shoulders.

Department-owned RAP generated through required work on the Contract is available for the
Contractor’s use.

Use crushed gravel screenings with or in lieu of stone screenings.
Use a cut-off chute when placing hot-mix asphalt on narrow width locations unless approved.

The laboratory-molded density for this project will be 97% in accordance with test method TEX-
207-F for the Type B, C, & D HMAC.

Construct longitudinal joints with a joint maker providing a maximum one (1) inch vertical edge
(1/2 inch desirable) with an adjacent 6:1 taper. Construct the outside edge with a 6:1 taper or
backfill within the same day.

Unless otherwise approved by the Engineer, a tack coat will be placed in accordance to ltem

3224.2.N.2, “Tack Coat”. This work will not be paid for directly but will be subsidiary to item
3224,
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ITEM 5261

During the installation of the geogrid mats, the Contractor shall not allow any traffic to travel
directly over the geogrid. A minimum flexible base thickness of six inches shall be placed over
the geogrid prior to opening the mat to construction traffic.

For this project, Type | Geogrid shall be used.

When using a multilayer type Geogrid, longitudinally cut portions of a roll shall be held together
by at least two rows of longitudinally stitching to insure proper layer alignment during
installation and maintain integrity of cut portion as directed by Engineer.

The Contractor shall provide adequate storage for the geogrid and shall plan the installation of
the geogrid so as to limit exposure to ultraviolet degradation. The manufacturer’s
recommendations shall control unless otherwise directed by the Engineer.

ITEM 6834

Furnish the portable changeable message signs displaying the correct message at least seven (7)
days prior to beginning work or as directed.

The Contractor's Responsible Person (CRP) will maintain full control of messages at all times.
The Engineer will provide the sign message text to use at each sign.
Provide cellular phone connection

A minimum of 2 PCMS will be required. However, additional units may be necessary
depending on the work in progress.

Standby time will not be measured or paid for directly, but will be subsidiary to pertinent Items.

ITEM 8251

Establish and mark the location of existing standard pavement markings including but not
limited to edge lines, transitions, passing and no passing zones, etc.

Place pavement markings no later than 14 calendar days after the placement of the surface.

When inclement weather prohibits placement of the markings, the 14-day period may be
extended until weather permits proper application.
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SPECIFICATION DATA

UNIT WEIGHT ESTIMATES

EXISTING SUBGRADE ---nn-emmmrmmemmemmemmemmemmemmemmemmemmmenmce 110 LBS/CF
ITEM 247 — FL BS (CMP IN PLC) (TY D GR 4)(FNAL POS)------------ 136 LBS/CF
ITEM 3224 — (2")D-GR HMA (QCQA) TY C SAC-B PG 70-22 ----<---- 220 LBS/SY

COMPACTION REQUIREMENTS
ITEM 132 —- EMBANKMENT (FINAL)(DENS CONT) (TY C)

PLASTICITY INDEX nnnrmmmemmmemmeemmeemmme e mme e 40 MAX

PLASTICITY INDEX-nmmrmmmemmmemmem e e 10 MIN

9] ] AS SHOWN ON
TABLE 2 OF ITEM 132

LIFT S #mmmmmmmm e ALL

COMPACTION REQUIREMENTS FOR BASE COURSE

ITEM 247—FL BS (CMP IN PLC)(TY D GR 4) (FNAL POS)

5] S 12— 100% MIN

I ALL
PRIME COAT

2T Y I i 1 — MC-30

AVERAGE ASPHALT RATE (GAL/SY) =---xrmmrmmmemmmemmcemmemmemcenmcns 0.20

SURFACE TREATMENT DATA

ONE COURSE UNDERSEAL

S 2T Yy g Y ——— ASPH (AC-5, AC-10, CRS-2, HFRS-2)
NIV =V = (T ) Y e — 0.32 - 0.40

AVERAGE ASPHALT RATE (GAL/SY)----nnxnmmemmea 0.360

AGGREGATE RATE (CY/SY)---rmmrmmemmmemmmemmmemmcaaes 1/95

el ==Y i 1 = —— PB

P elel2 1= =] Y o] = — 4 0r 4S SAC B
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